Consultant/Address/Telephone

Local Agency i
Standard Consultant 621 West Mallon Avenue, Suite 309
Agreement Spokane, WA 99201

DX Architectural/Engineering Agreement
[ Personai Services Agreement
Agreement Number

Project Title And Work Description
Federal Aid Number Yakima River Canyon Scenic Byway Interpretive
Center

Agreement Type (Choose one)

X Lump Sum
Lump Sum Amount $ 178,721.00

(] cost Plus Fixed Fee

Overhead Progress Payment Rate % —
Overhead Cost Method DBE Participation

Cves KNo %
[ Actual Cost —————
O 2 Federal ID Number or Social Security Number
Actual Cost Not To Exceed o Yo 92-0058687
[0 Fixed Overhead Rate %| Do you require a 1099 for IRS? | Completion Date
Fixed Fee $ Llves KNo September 30, 2015
[ specific Rates Of Pay Total Amount Authorized $ 163,660.16
[ Negotiated Hourly Rate
» Management Reserve Fund $ 10,000.00
[ Provisional Hourly Rate
O cost Per Unit of Work Maximum Amount Payable $ 173,660.16
Index of Exhibits {Check all that apply):
X Exhibit A-1 Scope of Work X Exhibit G-2 Fee-Sub Specific Rates
[ Exhibit A-2 Task Order Agreement (X Exhibit G-3 Sub Overhead Cost
[] Exhibit B-1 DBE Utilization Certification & Exhibit H Title VI Assurances
O Exhibit C Electronic Exchange of Data & Exhibit 1 Payment Upon Termination of Agreement
B4 Exhibit D-1 Payment - Lump Sum & Exhibit J Alleged Consultant Design Error Procedures
[ Exhibit D-2 Payment - Cost Plus B Exhibit K Consultant Claim Procedures
[ Exhibit D-3 Payment - Hourly Rate [ Exhibit L Liability Insurance Increase
O Exhibit D-4 Payment - Provisional Exhibit M-1a Consultant Certification
& Exhibit E-1 Fee - Lump/Fixed/Unit B Exhibit M-1b Agency Official Certification
[ Exhibit E-2 Fee - Specific Rates & Exhibit M-2 Certification - Primary
X Exhibit F Overhead Cost B4 Exhibit M-3 Lobbying Certification
X] Exhibit G Subcontracted Work Exhibit M-4 Pricing Data Certification
X Exhibit G-1 Subconsultant Fee O App. 31.910 Supplemental Signature Page
THIS AGREEMENT, made and entered into this 28th day of March , 2014 |
between the Local Agency of Kittitas County . Washington, hereinafter called the “AGENCY”

and the above organization hereinafier called the “CONSULTANT”.
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WITNESSETH THAT:
WHEREAS, the AGENCY desires to accomplish the above referenced project, and

WHEREAS, the AGENCY does not have sufficient staff to meet the required commitment and therefore deems it
advisable and desirable to engage the assistance of a CONSULTANT to provide the necessary services for the PROJECT;
and

WHEREAS, the CONSULTANT represents that he/she is in compliance with the Washington State Statutes relating to
professional registration, if applicable, and has signified a willingness to furnish Consulting services to the AGENCY,

NOW THEREFORE, in consideration of the terms, conditions, covenants and performance contained herein, or attached
and incorperated and made a part hereof, the parties hereto agree as follows:

I General Description of Work

The work under this AGREEMENT shall consist of the above described work and services as herein defined and
necessary to accomplish the completed work for this PROJECT. The CONSULTANT shall furnish all services, labor, and
related equipment necessary to conduct and complete the work as designated elsewhere in this AGREEMENT.

Il Scope of Work
The Scope of Work and projected level of effort required for this PROJECT is detailed in Exhibit “A™ attached hereto and
by this reference made a part of this AGREEMENT,

tll General Requirements

All aspects of coordination of the work of this AGREEMENT with outside agencies, groups, or individuals shall receive
advance approval by the AGENCY. Necessary contacts and meetings with agencies, groups, and/or individuals shali be
coordinated through the AGENCY. The CONSULTANT shall attend coordination, progress and presentation meetings
with the AGENCY and/or such Federal, State, Community, City or County officials, groups or individuals as may be
requested by the AGENCY. The AGENCY will provide the CONSULTANT sufficient notice prior to meetings requiring
CONSULTANT participation. The minimum required hours or days notice shall be agreed to between the AGENCY and
the CONSULTANT and shown in Exhibit “A.”

The CONSULTANT shall prepare a monthly progress repart, in a form approved by the AGENCY, which will outline in
written and graphical form the various phases and the order of performance of the work in sufficient detail so that the
progress of the work can easily be evaluated.

The CONSULTANT, and each SUBCONSULTANT, shall not discriminate on the basis of race, color, national origin, or
sex in the performance of this contract. The CONSULTANT, and each SUBCONSULTANT, shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of USDOT-assisted contracts. Failure by the
CONSULTANT to carry out these requirements is a material breach of this AGREEMENT that may result in the
termination of this AGREEMENT.

Participation for Disadvantaged Business Enterprises (DBE), if required, per 49 CFR Part 26, or participation of Minority
Business Enterprises (MBE), and Women Business Enterprises (WBE), shall be shown on the heading of this
AGREEMENT. If D/M/WBE firms are utilized, the amounts authorized to each firm and their certification number will be
shown on Exhibit “B” attached hereto and by this reference made a part of this AGREEMENT. If the Prime
CONSULTANT is a DBE firm they must comply with the Commercial Useful Function (CUF) regulation outlined in the
AGENCY’S “DBE Program Participation Plan”. The mandatory DBE participation goals of the AGREEMENT are those
established by the WSDOT’S Highway and Local Programs Project Development Engineer in consultation with the
AGENCY.

All Reports, PS&E materials, and other data furnished to the CONSULTANT by the AGENCY shall be returned. All
electronic files, prepared by the CONSULTANT, must meet the requirements as outlined in Exhibit “C.”

All designs, drawings, specifications, documents, and other work products, including all electronic files, prepared by the
CONSULTANT prior to completion or termination of this AGREEMENT are instruments of service for this PROJECT,
and are the property of the AGENCY. Reuse by the AGENCY or by others, acting through or on behalf of the AGENCY
of any such instruments of service, not occurring as a part of this PROJECT, shall be without liability or legal exposure to

the CONSULTANT.
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IV Time for Beginning and Completion
The CONSULTANT shall not begin any work under the terms of this AGREEMENT until authorized in writing by the
AGENCY.

All work under this AGREEMENT shall be completed by the date shown in the heading of this AGREEMENT under
completion date.

The established completion time shall not be extended because of any delays attributable to the CONSULTANT, but
may be extended by the AGENCY in the event of a delay attributable to the AGENCY, or because of unavoidable
delays caused by an act of GOD or governmental actions or other conditions beyond the conirol of the
CONSULTANT. A pricr supplemental agreement issued by the AGENCY is required to extend the established
completion time.

V Payment Provisions

The CONSULTANT shall be paid by the AGENCY for completed work and services rendered under this
AGREEMENT as provided in Exhibit “D™ attached hereto, and by reference made part of this AGREEMENT. Such
payment shall be full compensation for work performed or services rendered and for all labor, materials, supplies,
equipment, and incidentals necessary to complete the work. The CONSULTANT shall conform to all applicable
portions of 48 CFR Part 31.

A post audit may be performed on this AGREEMENT. The nced for a post audit will be determined by the State
Auditor, WSDOT External Audit Office and/or at the request of the AGENCY’S PROJECT Manager.

V] Sub-Contracting
The AGENCY permits sub-contracts for those items of work as shown in Exhibit “G” altached hereto and by this
reference made part of this AGREEMENT.

Compensation for this sub-consultant work shall be based on the cost factors shown on Exhibit “G.”

The work of the sub-consultant shall not exceed its maximum amount payable unless a prior written approval has been
issued by the AGENCY.

All reimbursable direct labor, overhead, direct non-salary costs and fixed fee costs for the sub-consultant shall be
substantiated in the same manner as outlined in Section V. All sub-contracts shall contain all applicable provisions of
this AGREEMENT.

With respect to sub-consultant payment, the CONSULTANT shall comply with all applicable sections of the Prompt
Payment laws as set forth in RCW 39.04.250 and RCW 35.76.011.

The CONSULTANT shall not sub-contract for the performance of any work under this AGREEMENT without prior
written permission of the AGENCY. No permission for sub-contracting shall create, between the AGENCY and sub-
contractor, any contract or any other relationship. A DBE certified sub-consultant is required to perform a minimum
amount of their sub-contracted agreement that is established by the WSDOT Highways and Local Programs Project

Development Engineer in consultation with the AGENCY.

VIl Employment

The CONSULTANT warrants that they have not employed or retained any company or person, other than a bona fide
employee working solely for the CONSULTANT, to solicit or secure this contract, and that it has not paid or agreed to
pay any company or person, other than a bona fide employee working solely for the CONSULTANT, any fee,
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the award or
making of this contract. For breach or viclation of this warrant, the AGENCY shall have the right to annul this
AGREEMENT without liability or, in its discretion, to deduct from the AGREEMENT price or consideration or
otherwise recover the full amount of such fee, commission, percentage, brokerage fee, gift, or contingent fee,

Any and all employees of the CONSULTANT or other persons while engaged in the performance of any work or
services required of the CONSULTANT under this AGREEMENT, shall be considered employees of the
CONSULTANT only and not of the AGENCY, and any and all claims that may arise under any Workmen's
Compensation Act on behalf of said employees or other persons while so engaged, and any and all claims made by a
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third party as a consequence of any act or omission on the part of the CONSULTANT'S employees or other persons
while so engaged on any of the work or services provided to be rendered herein, shall be the sole obligation and
responsibility of the CONSULTANT.

The CONSULTANT shall not engage, on a full- or part-time basis, or other basis, during the period of the contract, any
professional or technical personnel who are, or have been, at any time during the period of the contract, in the employ
of the United States Department of Transportation, or the STATE, or the AGENCY, except regularly retired
employees, without written consent of the public employer of such person,

VIl Nondiscrimination
During the performance of this contract, the CONSULTANT, for itself, its assignees, and successors in interest agrees
to comply with the following laws and regulations:

Title VI of the Civil Rights Act of 1964
(42 USC Chapter 21 Subchapter V Section 2000d through 2000d-4a)

Federal-aid Highway Act of 1973
(23 USC Chapter 3 Section 324)

Rehabilitation Act of 1973
(29 USC Chapter 16 Subchapter V Section 794)

Age Discrimination Act of 1975
(42 USC Chapter 76 Section 6101 et seq.)

Civil Rights Restoration Act of 1987
(Public Law 100-259)

American with Disabilities Act of 1990
(42 USC Chapter 126 Section 12101 et. seq.)

49 CFR Part 21
23 CFR Part 200
RCW 45.60.180

In relation to Title V1 of the Civil Rights Act of 1964, the CONSULTANT is bound by the provisions of Exhibit “H"
attached hereto and by this reference made part of this AGREEMENT, and shall include the attached Exhibit “H” in
every sub-contract, including procurement of materials and leases of equipment, unless exempt by the Regulations or
directives issued pursuant thereto.

IX Termination of Agreement
The right is reserved by the AGENCY to terminate this AGREEMENT at any time upon ten (10) days written notice to
the CONSULTANT.

In the event this AGREEMENT is terminated by the AGENCY other than for default on the part of the
CONSULTANT, a final payment shall be made to the CONSULTANT as shown in Exhibit “I"" for the type of
AGREEMENT used.

No payment shall be made for any work completed after ten (10) days following receipt by the CONSULTANT of the
Notice to Terminate. If the accumulated payment made to the CONSULTANT prior to Notice of Termination exceeds
the total amount that would be due when computed as set forth herein above, then no final payment shall be due and the
CONSULTANT shall immediately reimburse the AGENCY for any excess paid.

If the services of the CONSULTANT are terminated by the AGENCY for default on the part of the CONSULTANT,
the above formula for payment shall not apply.
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In such an event, the amount to be paid shall be determined by the AGENCY with consideration given to the actual
costs incurred by the CONSULTANT in performing the work 10 the date of termination, the amount of work originally
required which was satisfactorily completed to date of termination, whether that work is in a form or a type which is
usable to the AGENCY at the time of termination, the cost to the AGENCY of employing another firm to complete the
work required and the time which may be required to do so, and other factors which affect the value to the AGENCY
of the work performed at the time of termination.

Under no circumstances shall payment made under this subsection exceed the amount, which would have been made
using the formula set forth above.

If it is determined for any reason that the CONSULTANT was not in default or that the CONSULTANT’S failure to
perform is without the CONSULTANT’S or it’s employee’s default or negligence, the termination shall be deemed to
be a termination for the convenience of the AGENCY. In such an event, the CONSULTANT would be reimbursed for
actual costs in accordance with the termination for other than default clauses listed previously.

In the event of the death of any member, partner or officer of the CONSULTANT or any of its supervisory personnel
assigned to the PROJECT, or dissolution of the partnership, termination of the corporation, or disaffiliation of the
principally involved employee, the surviving members of the CONSULTANT hereby agree to complete the work under
the terms of this AGREEMENT, if requested to do so by the AGENCY. This subsection shall not be a bar to
renegotiation of the AGREEMENT between the surviving members of the CONSULTANT and the AGENCY, if the
AGENCY so chooses.

In the event of the death of any of the parties listed in the previous paragraph, should the surviving members of the
CONSULTANT, with the AGENCY"S concurrence, desire to terminate this AGREEMENT, payment shall be made as
set forth in the second paragraph of this section.

Payment for any part of the work by the AGENCY shall not constitute a waiver by the AGENCY of any remedies of
any type it may have against the CONSULTANT for any breach of this AGREEMENT by the CONSULTANT, or for
failure of the CONSULTANT to perform work required of it by the AGENCY. Forbearance of any rights under the
AGREEMENT will not constitute waiver of entitlement to exercise those rights with respect to any future act or
omission by the CONSULTANT.

X Changes of Work

The CONSULTANT shall make such changes and revisions in the complete work of this AGREEMENT as necessary
to comrect errors appearing therein, when required to do so by the AGENCY, without additional compensation thereof.
Should the AGENCY find it desirable for its own purposes to have previously satisfactorily completed work or parts
thereof changed or revised, the CONSULTANT shall make such revisions as directed by the AGENCY. This work
shall be considered as Extra Work and will be paid for as herein provided under Section XIV.

Xl Disputes

Any dispute concering questions of fact in connection with the work not disposed of by AGREEMENT between the
CONSULTANT and the AGENCY shall be referred for determination to the Director of Public Works or AGENCY
Engineer, whose decision in the matter shall be final and binding on the parties of this AGREEMENT; provided,
however, that if an action is brought challenging the Director of Public Works or AGENCY Engineer’s decision, that
decision shall be subject to de novo judicial review. If the parties to this AGREEMENT mutually agree, disputes
concerning alleged design errors will be conducted under the procedures found in Exhibit “J”, and disputes concerning
claims will be conducted under the procedures found in Exhibit “K”.

Xll Venue, Applicable Law, and Personal Jurisdiction

In the event that either party deems it necessary to institute legal action or proceedings to enforee any right or
obligation under this AGREEMENT, the parties hereto agree that any such action shall be initiated in the Superior
court of the State of Washington, situated in the county in which the AGENCY is located. The parties hereto agree that
all questions shall be resalved by application of Washington law and that the parties to such action shall have the right
of appeal from such decisions of the Superior court in accordance with the laws of the State of Washington. The
CONSULTANT hereby consents to the personal jurisdiction of the Superior court of the State of Washington, situated
in the county in which the AGENCY is located.
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XIil Legal Relations

The CONSULTANT shall comply with all Federal, State, and local laws and ordinances applicable to the wark to be
done under this AGREEMENT. This contract shall be interpreted and construed in accordance with the laws of the
State of Washington.

The CONSULTANT shall indemnify and hold the AGENCY and the STATE and its officers and employees harmless
from and shall process and defend at its own expense all claims, demands, or suits at law or equity arising in whole or
in part from the CONSULTANT"S negligence or breach of any of its obligations under this AGREEMENT; provided
that nothing herein shall require a CONSULTANT to indemnify the AGENCY or the STATE against and hold
harmless the AGENCY or the STATE from claims, demands or suits based solely upon the conduct of the AGENCY or
the STATE, their agents, officers and employees; and provided further that if the claims or suits are caused by or result
from the concurrent negligence of (a) the CONSULTANT’S agents or employees, and (b) the AGENCY or the
STATE, their agents, officers and employees, this indemnity provision with respect to (1) claims or suits based upon
such negligence (2) the costs to the AGENCY or the STATE of defending such claims and suits shall be valid and
enforceable only 10 the extent of the CONSULTANT’S negligence or the negligence of the CONSULTANT’S agents
or employees.

The CONSULTANT’S relation to the AGENCY shall be at all times as an independent contractor.

The CONSULTANT shall comply with all applicable sections of the applicable Ethics laws, including RCW 42.23,
which is the Code of Ethics for regulating contract interest by municipal officers. The CONSULTANT specifically
assumes potential liability for actions brought by the CONSULTANT’S own employees against the AGENCY and,
solely for the purpose of this indemnification and defense, the CONSULTANT specifically waives any immunity under
the state industrial insurance law, Title 51 RCW.

Unless otherwise specified in the AGREEMENT, the AGENCY shall be responsible for administration of construction
contracts, if any, on the PROJECT. Subject to the processing of a new sole source, or an acceptable supplemental
agreement, the CONSULTANT shall provide On-Call assistance to the AGENCY during contract administration, By
providing such assistance, the CONSULTANT shall assume no responsibility for: proper construction techniques, job
site safety, or any construction contractor’s failure to perform its work in accordance with the contract documents.

The CONSULTANT shall obtain and keep in force during the terms of the AGREEMENT, or as otherwise required,
the following insurance with companies or through sources approved by the State Insurance Commissioner pursuant to
Title 48 RCW.

Insurance Coverage

A. Worker’s compensation and employer’s liability insurance as required by the STATE,

B. Commercial general liability written under [SC Form CG 00 01 12 04 or its equivalent with minimum limits of
one million dollars ($1,000,000) per occurrences and two million dollars ($2,000,000) in the aggregate for each
policy period.

C. Vehicle liability insurance for any automobile used in an amount not less than a one million dollar ($1,000,000)
combined single limit.

Excepting the Worker’s Compensation Insurance and any Professional Liability Insurance secured by the
CONSULTANT, the AGENCY will be named on all policies as an additional insured. The CONSULTANT shall
furnish the AGENCY with verification of insurance and endorsements required by the AGREEMENT. The AGENCY
reserves the right to require complete, certified copies of all required insurance policies at any time.

All insurance shall be obtained from an insurance company authorized to do business in the State of Washington. The
CONSULTANT shall submit a verification of insurance as outlined ahove within fourteen (14) days of the execution of
this AGREEMENT to the AGENCY.

No cancellation of the foregoing policies shall be effective without thirty (30) days prior notice to the AGENCY.
The CONSULTANT’S professional liability to the AGENCY shall be limited to the amount payable under this
AGREEMENT or one million {$1,000,000) dollars, whichever is the greater, unless modified by Exhibit “L™. In no
case shall the CONSULTANT"S professional liability to third parties be limited in any way.
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The AGENCY will pay no progress payments under Section V until the CONSULTANT has fully complied with this
section. This remedy is not exclusive; and the AGENCY and the STATE may take such other action as is available to it
under other provisions of this AGREEMENT, or otherwise in law.

XIV Extra Work
A. The AGENCY may at any time, by written order, make changes within the general scope of the AGREEMENT in
ihe services to be performed.

B. If any such change causes an increase or decrease in the estimated cost of, or the time required for, performance of
any part of the work under this AGREEMENT, whether or not changed by the order, or otherwise affects any other
terms and conditions of the AGREEMENT, the AGENCY shall make an equitable adjustment in the (1) maximum
amount payable; (2) delivery or completion schedule, or both; and (3) other affected terms and shall modify the
AGREEMENT accordingly.

C. The CONSULTANT must submit any “request for equitable adjustment”, hereafter referred to as “CLAIM”, under
this clause within thirty (30) days from the date of receipt of the written order. However, if the AGENCY decides
that the facts justify it, the AGENCY may receive and act upon a CLAIM submitted before final payment of the
AGREEMENT.

D. Failure to agree to any adjustment shall be a dispute under the Disputes clause. However, nothing in this clause
shall excuse the CONSULTANT from proceeding with the AGREEMENT as changed,

E. Notwithstanding the terms and conditions of paragraphs (A) and (B) above, the maximum amount payable for this
AGREEMENT, shall not be increased or considered to be increased except by specific written supplement to this
AGREEMENT.

XV Endorsement of Plans
If applicable, the CONSULTANT shall place their endorsement on all plans, estimates, or any other engineering data
furnished by them.

XV| Federal and State Review
The Federal Highway Administration and the Washington State Department of Transportation shall have the right to
participate in the review or examination of the work in progress.

XVl Certification of the Consultant and the Agency

Attached hereto as Exhibit “M-1(a and b)” are the Certifications of the CONSULTANT and the AGENCY, Exhibit “M
-27 Certification Regarding Debarment, Suspension and Other Responsibility Matters - Primary Covered Transactions,
Exhibit “M-3" Certification Regarding the Restrictions of the Use of Federal Funds for Lobbying and Exhibit “M-4"
Certificate of Current Cost or Pricing Data. Exhibit “M-3" is required only in AGREEMENTS over $100,000 and
Exhibit “M-4" is required only in AGREEMENTS over $500,000.

XVIll Complete Agreement

This document and referenced attachments contain all covenants, stipulations, and provisions agreed upon by the
parties. No agent, or representative of either party has authority to make, and the parties shall not be bound by or be
liable for, any statement, representation, promise or agreement not set forth herein. No changes, amendments, or
modifications of the terms hereof shall be valid unless reduced to writing and signed by the parties as an amendment to
this AGREEMENT.

XIX Execution and Acceptance

This AGREEMENT may be simultaneously exccuted in several counterparts, each of which shall be deemed to be an
original having identical legal effect. The CONSULTANT does hereby ratify and adopt all statements, representations,
warranties, covenants, and agreements contained in the proposal, and the supporting material submitted by the
CONSULTANT, and does hereby accept the AGREEMENT and agrees to all of the terms and conditions thereof.
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In witness whereof, the parties hereto have executed this AGREEMENT as of the day and year shown in the
“Execution Date” box on page one (1) of this AGREEMENT.

%

By By
Consuitant Gary T. Connor, AIA, USKH Agency Kittitas County
DoT
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Exhibit A-1
Scope of Work
Project No.

See attached Scope & Fee Proposal dated March 28 2014

Documents To Be Furnished By The Consuitant
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March 28, 2014 USK' I

Mr. Doug D'Hondt, County Engineer
Kittitas County Public Works Department
411 North Ruby Street, Ste. 1
Ellensburg, WA 98926

Subject: Fee Proposal, Yakima River Canyon Interpretive Center
Dear Mr. D'Hondt:

As requested, we have reviewed the scope of work you provided for the design and construction of the
Yakima River Canyon Scenic Byway Interpretive Center. Our identified scope has been outlined in our
Preliminary Scope of Work dated March 19, 2014. A copy of that document has been attached for
reference. The following is a recap of the scope of services:

A. Pre-Design Services

1. Program Validation
2. Site selection
3. Cultural Resources Survey
4. Preliminary Permitting
i. Flood/FEMA
ii. SEPA
iii. Stormwater
5. Project Management
6. QA/QC

B. Design

1. Concept Design
i. Architecture
ii. Civil Engineering
iii. Electrical Engineering
iv. Mechanical Engineering
2. Project Management
3. QA/QC

C. Contract Documents

1. Design
i. Architecture
ii. Civil Engineering
iii. Electrical Engineering
iv. Mechanical Engineering
2. Project Management
3. QA/QC

D. Bidding Services

Architecture  Engineering  Surveying Planning  Environmental Services  Landsczpe Architecture



Mr. Doug D’Hondt, County Engineer
Kittitas County Public Works Department
March 28, 2014

Page 2 of 3
1. Answer bidder questions.
2. Attend Pre-Bid Meeting.
3. Prepare and distribute addendum.
4. Make recommendation for Contract award.

E. Construction Administration

Attend Pre-Construction Conference.
Submittal review.

Respond to Contractor Clarifications.
Attend weekly meetings.

Conduct Substantial Completion Inspection.

hwN =

Based on the defined scope, we propose the following lump sum fee for the complete project services:

Pre-Design Services

Program Validation/Site Selection $2,970
Cultural Resources 8,381
SEPA 3,000
Well Permitting 5,000
Flood/FEMA 4,000
Subtotal $23,351
Design
Architectural $12,380
Civil 13,500
Mechanical 8,733
Electrical 9,410
Subtotal $44 023
Contract Documents
Architectural 519,360
Civil 8,600
Structural 12,300
Mechanical 8732
Electrical 11,340
Subtotal $60,332
Bidding Services
$3,960
Subtotal $3,960
Construction Administration
527,125

Subtotal 527125



Mr. Doug D'Hondt, County Engineer
Kittitas County Public Works Department
March 28, 2014

Page 3 of 3
Estimated Reimbursable Expense (Printing) $4,869.16
Reserve $10,000
_Total $173,660.16

The following services are not included in the above scope:

Boundary Survey

Wetland Permitting

Biological Assessment

Soils Engineering

Survey

Right-of-Way Acquisition/Easements

No site work or improvements to the existing parking lot.

As we discussed in developing the scope of work, we are limiting our work to the two parcels of the
park (Parcels # 31010-004 and 31000-0001) for the survey and archaeology tasks. We are concerned
about the wastewater system for the interpretive center. Based on a preliminary review, no septic
system can be designed to be placed on the parcels because of the flood plain. Alternative types of
systems will be analyzed. We anticipate that our options will be a holding tank or a composting toilet,
both of which will be analyzed during design.

Also as requested, we will be coordinating the use of the existing well for the facility. This will require
coordination with Ecology and the Department of Health.

At this point, we have not provided any scheduling information. It is our understanding that the grant
requirements require project completion by September 30, 2015. By working backwards from that date,
we anticipate documentation complete and bid-ready by August of 2014. A detailed scope driven
schedule will be developed after we begin the project.

We sincerely appreciate the opportunity to submit this proposal and look forward to further working with
you. [f you have any questions regarding the content, scope, and/or fee described above, please call.

Sincerely,

us /Inc.

; /
Gary Connor, AIA
Work Order: 1445400

GC\jml i:\1445400\proposal ltr fee proposal 032514revised.docx



Kittitas County Yakima River Canyon Scenic Byway Interpretive Center — Preliminary Scope of Work

The following is a listing of project tasks required to complete the design, construction and permitting
for the referenced project. When approved, this listing will be used to develop the final fee proposal.
Also reference the assumptions and exclusions based on our phone conversation on Monday, March 17,
2014. The chart also serves as a listing of responsibility/involvement matrix.

Task
Program Validation
Meeting
Site/Location Selection
Meeting
Sails Engineering
ROW Acquisition/Easement
Survey
WSDOT Environmental
Classification Summary Analysis
(ECS compliance)
Permitting
Cultural (Section 106)
Flood/FEMA

SEPA/NEPA

Storm Water/NOI

Wetlands
Biology/Jarpa

Building
Concept Design

Meeting
Contract Documents

Meetings (3)

Bidding Services
Pre-Bid

Construction Administration.
Monthly Meetings (8)
Final

As-Built/ Grant Close-out

USKH Kittitas County Others

X X X
X X X
X X
X X
X
X X
X
X
X
X
X
X
X
X
X X
X
X X
X
X X
X X
X X
X X
X X
X X
X X X

Notes

Include on on-site meeting
County to coordinate with KEEN

Video teleconference

County to coordinate w/ State Parks
11 agcre to be surveyed; not entire site
To be done by Kittitas County (KC)

Focus on “project” site only; verify.

May be influenced by design; entire site is
in flood plain but design could mitigate
impacts.

Per County discussion, it is anticipated
that a SEPA with focus and expanded
sections on archeological investigation,
wildlife research, and flood plain.

Doesn’t meet threshold for storm water
permitting; any disposal issues to be done
by USKH

Per County discussion, this will be hendied
by KC.

Per County discussion, this will be handled
hy XC.

Arch, Clvil
Video conference
All Disciplines

Video conference coupled with 3 progress
submittals
Project Manager

On-site
Project Manager
On-site

On-site; all disciplines

. ____________________________________________ |

March 19, 2014
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Kittitas County Yakima River Canyon Scenic Byway Interpretive Center — Preliminary Scope of Work

Assumptions/Exclusions:

1. Project and funding expenditures complete by September 30, 2015

2. Project included the structure of the interpretive only {2000+ SF).

3. Nosite work included except those improvements directly associated with the construction of
the Interpretive Center.

4. County meeting identified that there is an artesian well located on site. USKH will coordinate
with the Washington State Department of Health. If the existing well cannot be used, additional
fee will be required for a new well.

5. Program validation and site selection tasks will review master plan and validate or modify to
accommodate construction of the Interpretive Center.

6. As discussed in the meeting with the County, it is intended that no impact on designated
wetlands and biological assessments will be part of the Contract and no fees have been included.
This has been confirmed with KC.

7. No LEED certification will be pursued. Concepts of sustainable design will be incorporated in the
design where to budget will allow it.

8. This scope assumes an on-site septic system, which is assumed to be a pressurized mound
system. Other options will be analyzed during design and if used, modifications may be
required.

8. [ltem in Italics were discussed and agreed to by County Engineer, Doug D’Hondt on March 19,
2014.

%
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Exhibit D-1
Payment (Lump Sum)

The CONSULTANT shall be paid by the AGENCY for completed work and services rendered under this
AGREEMENT provided hereinafter. Such payment shall be full compensation for work performed or services
rendered and for all labor, materials, supplies, equipment, and incidentals necessary to complete the work
specified in Section II, “Scope of Work.” The CONSULTANT shall conform to all applicable portions of 48
CFR Part 31. The estimate in support of the lump sum amount is attached hereto as Exhibit “D” and by this
reference made part of this AGREEMENT.

A. Lump Sum Agreement: Payment for all consulting services for this PROJECT shall be on the
basis of a lump sum amount as shown in the heading of this AGREEMENT.

1. Maximum Total Amount Payable: The Maximum Total Amount Payable by the AGENCY
to the CONSULTANT under this AGREEMENT shall not exceed the amount shown in the
heading of this AGREEMENT. The Maximum Total Amount Payable is comprised of the
Total Amount Authorized, and the Management Reserve Fund. The Maximum Total
Amount Payable does not include payment for Extra Work as stipulated in Section XIV,
“Extra Work.” No minimum amount payable is guaranteed under this AGREEMENT.

B. Monthly Progress Payments: The CONSULTANT may submit billings to the AGENCY for
reimbursement of costs on a monthly basis. To provide a means of verifying the billed salary
costs for the CONSULTANT’S employees, the AGENCY may conduct employee interviews.
These interviews may consist of recording the names, titles, salary rate, and present duties of
those employees performing work on the PROJECT at the time of the interview.

C. Final Payment: Final Payment of any balance due the CONSULTANT of the gross amount
earned will be made promptly upon its verification by the AGENCY after the completion of
the work under this AGREEMENT, contingent upon receipt of all PS&E, plans, maps, notes,
reports, electronic data and other related documents which are required to be furnished under
this AGREEMENT. Acceptance of such Final Payment by the CONSULTANT shall
constitute a release of all claims for payment, which the CONSULTANT may have against
the AGENCY unless such claims are specifically reserved in writing and transmitted to the
AGENCY by the CONSULTANT prior to its acceptance. Said Final Payment shall not,
however, be a bar to any claims that the AGENCY may have against the CONSULTANT or
to any remedies the AGENCY may pursue with respect to such claims.

The payment of any billing will not constitute agreement as to the appropriateness of any
itemn and at the time of final audit, all required adjustments will be made and reflected in a
final payment. In the event that such final audit reveals an overpayment to the
CONSULTANT, the CONSULTANT will refund such overpayment to the AGENCY within
thirty (30) days of notice of the overpayment. Such refund shall not constitute a waiver by
the CONSULTANT for any claims relating to the validity of a finding by the AGENCY of
overpayment. The CONSULTANT has twenty (20) days after receipt of the final POST
AUDIT to begin the appeal process to the AGENCY for audit findings.
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Inspection of Cost Records: The CONSULTANT and their sub-consultants shall keep
available for inspection by representatives of the AGENCY, STATE and the United
States, for a period of three (3) years after receipt of final payment, the cost records
and accounts pertaining to this AGREEMENT and all items related to or bearing upon
these records with the following exception: if any litigation, claim or audit arising out
of, in connection with, or related to this contract is initiated before the expiration of
the three (3) year period, the cost records and accounts shall be retained until such
litigation, claim, or audit involving the records is completed.



Exhibit E-1
Consultant Fee Determination - Summary Sheet
(Lump Sum, Cost Plus Fixed Fee, Cost Per Unit of Work)

Project: Yakima River Canyon Scenic Byway Interpretive Center

Direct Salary Cost (DSC):

Classification Man Hours Rate = Cost
X h)
X
X —_—
Civil Engineer 11 94 X 35.25 3313.5
Civil Engineer-in-Training II 135 X 27.25 3678.75
Civil Designer 143 X 27.25 3896.75
Senior Structural 11 111 X 46.45 5155.95
Senior Architect I11 165 X 51.22 8451.3
Architect 11 193 X 33.68 6500.24
Architect [ 69 X 32.15 221835
Senior Mechanical | 175 X 41.75 7306.25
Senior Electrical ITI 60 X 51.22 3073.2
Electrical Design 176 X 27.25 4796
Total DSC = $ 48390.29
Overhead (OH Cost -- including Salary Additives):
OH Rate x DSC of 187.4 % x $ 48390.29 90683.40346
Fixed Fee (FF):
FF Rate x DSC of 25 % X $ 48390.29 12097.5725
Reimbursables:
ltemized (Mileage, Printing, Miscellaneous) 4869.57
ltemized
Itemized
ltemized
[temized
Subtotal (Consultant Total): 156040.83596
Subconsultant Costs (See Exhibit G): 7619.31996
Grand Total 163660.15592
Prepared By: Gary T. Connor, AIA Date: March 23, 2014
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Exhibit F

Breakdown of Overhead Cost

Account Title $ Beginning Total % of Direct Labor
Direct Labor
Overhead Expenses: See attached Audit

FICA

Unemployment

Health/Accident Insurance

Medical Aid & Industrial Insurance

Holiday/Vacation/Sick Leave

Commission/Bonus/Pension

Total Fringe Benefits

General Overhead:;

State B&O Taxes

Insurance

Administration & Time Not Assignable

Printing, Stationery & Supplies

Professional Services

Travel Not Assignable

Telephone & Telegraph Not Assignable

Fees, Dues & Professional Meetings

Utilities & Maintenance

Professional Development

Rent

Equipment Support

Office, Miscellaneous & Postage

Total General Overhead

Total Overhead (General + Fringe)

Overhead Rate (Total Overhead / Direct Labor)
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Washington State Transportation Building
- 310 Maple Park Avenue S.E.

Department of Transportation FO. Box 47300

Olympia, WA 98504-7300
Lynn Peterson 360-705-7000
Sacretary of Transportation TTY: 1-800-833-6388

www.wedotawa.gov
December 31, 2013
USKH, Inc.

2525 "A" Street
Anchorage, AK 99503

Subject: Approval of Actuals Not to Exceed (ANTE) rate table

Dear Mr. Kennet Bertelsen:

WSDOT has received your proposed rates. We have approved the attached ANTE rate
table to be utilized for all WSDOT and Local Agency contract pricing purposes,
statewide, for your fiscal year ended February 28, 2013.

Any other direct non-salary costs (if allowed) should be reimbursed at cost; no indirect
mark-up is allowable per 48 CFR, Federal Acquistion Regulation.

We wish to thank USKH for their cooperation and assistance. If you have cjuestions
regarding this approval, please contact me at 360-705-7106.

Sincerely,

Manager, Consultant Services Office

EJ:kal
Enclosure: Approved Rate Table

cc: Stacie Kelsey, H&LP, MS-47390

RECEIVED
JAN 0 6 2014

USKH Anchorage



Actuals Not to Exceed Table {ANTE) {(PNW Rates)

USKH inc.
2525 A Strost
Anchorage, Alaska 39503
r | i : All Inclusive
Direct Labor Rate Overhead 187.4% | Fixed Fee 25% Hourly Billing
Job Classification NTE ‘ NTE NTE ° Rate NTE
{rounded)
Architecture .
Senlor Architect Ill $51.22 595,99 $12.81 $160.00
Senlor Architect Il $46.45 $87.05 $11.61 $145,00|
Senlor Archltect | $38.50 $72,15 $9.63 $120.00|
Architact Ii $33.68 $63.12 $8.42 $105.00)
Architect | $32.15 $60.25 $8.04 $100.00|
Architect In Training II $28.90 $54.16 $7.23 $90.00]
Architect in Training | $24.10 $45.16 $6.03 $75.00]
Architectural Designer/Techniclan $27.25 $51.07 $6.81 $85.00]
Mech./Elec./Struct. Engineering
Senlor M/E/S Enginaer Il $51.22 $95.99 $12.81 $160.00]
Senlor M/E/S Engineer Il $46.45 $87.05 $11.61 $145.00]
Senlor M/E/S Engineer | $41.75 $78.24 510.44 $120.00|
M/E/S Engineer Il $35.25 $66.06 $8.81 $110.00}
|M/€/s Engineer| $32.15 $60.25 $8.04 $100.00]
[M/E/S Englneer In Training Il $27.25 $51.07 $6.81 $8s.00|
M/E/S Englneer in Tralning | $25.75 $48.26) $6.44 $80.00]
M/E/S Deslgner/Techniclan $27.25 $51.07 $6.81 $85.00|
Gvil/Transportation Engineering
Senior C/T Engineer Il $53.00 $99.32 §13.25 $165.00]
Senlor C/T Engineer I $46.45 $87.05 $11.61 $145.00)
Senlor C/T Englneer | $43.25 $81.05 $10.81 $135.00]
Civil Aviation Project Manager $40.12 $75.18 $10.03 $125.00]
C/T Engineer || $35.25 $66.06 $8.81 $110.00|
C/T Engineer | $32.15 $60.25 $8.04 $100.00]
C/T Engineer In Tralning Il $27.25 $51.07 $6.81 585.00]
[S/T Engineer In Tralning | $25.75 $48.26 $6.44 $80.00|
lc/T Designer/Techniclan $27.25 $51.07 $6.81 $85.00|
[Landscape
Architecture/Environmental/Planning
Senlor LA/ENV/P il $51.22 $95.99 $12.81 5160.00
Senlor LA/JENV/P Il $46.45 $87.05 51161 $145.00]
Senlor LA/ENV/P | $38.65 $72.43 $9.66 $120.00]
LAJENV/P II $33.68 $63.12 $8.42 $105.00]
- [Lasenvie $30.45 $57.06) $7.61 $95.00]
LA/ENV/P In Tralning Il $27.25 451,07 $6.81 $85.00]
LAJENV/P In Training | $25.75 $48.26 $6.44 $80.00)
LA/ENV/P Deslgner/Technlclan $27.25 551.07 $6.81 $85.00|
Surveying
Senlor Surveyor lll $51.22 $95.99 $12.81 $160.00]
. |Senior Surveyor i $46.45 $87.05 $11.61 $145.00
Senlor Surveyor | $38.50 $72.15 $9.63 $120.00
Surveyor || $33.68 $63.12 58.42 $105.00
Surveyor | $28.90 $54.16 $7.23 $90.00|
Surveyor In Training Il $25.75 $48.26 $6.44 $80.00
Surveyor in Training | $24.05 545.07| $6.01 $75.00




Surveyor Designer/Technician $27.25 $51.07 $6.81 $85.00]
COne Person Survey Crew $32.15 $60.25 $8.04 $100.00}
Two Person Survey Crew 444,90 $B4.14 $11.23 $140.00]
Three Person Survey Crew $64.10 $120.12 $16.03 $200.00|
Geomatics Speclalist 538.45 $72.06 $9.61 $120,00|
Other/Support Services
Constructlon Adminlstrator $30.45 $57.06 $7.61 $95.00|
|Construction Inspector $20.82 $39,02 55.21 $65.00|
Student Intem $19.25 $36.07 $4.81 $60.00]
CAD Operator $24.05 $45.07 $6.01 $75.00|
Graphles Designer $20.00 $37.48 $5.00 $62.00|
Adminstrative Supervisor 528.90 $54,16 57.23 $90.00]
Technical Writer $25.75 $48.26 $6.44 $80.00]
Project Asslstant I $27.25 551,07 $6.81 $85.00]
Project Assistant I $22.50 $42.17 $5.63| $70.00|
Project Assistant | $19.30| $36.17 $4.83 $60.00]
Adminstrative Asslstant $17.70 $33.17 $4.43 $55.00|
Expediter $19.30 $36.17 $4.83 $60.00]
|Project Administrator $25.75 $48.26 $6.44) $80.00|
|corporate Spedallst i $28.90 $54.16 $7.23 $50.00|
|corporate Specialist | $24.05 545.07 $6.01 575.00]

Appraved by:

B
_—
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Exhibit G
Subcontracted Work

The AGENCY permits subcontracts for the following portions of the work of this AGREEMENT:

Archaeolaoy Survey
e -
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Exhibit G-1

Subconsultant Fee Determination - Summary Sheet
(Mandatory when Subconsultants are utilized)

Project: Yakima River Canyon Scenic Byway Interpretive Center

Sub Consultant: SWCA Environmental Consultants

Direct Salary Cost (DSC):

Classificati Man H
Project Archaeologist 60
Researcher 3
Field Archacologist 24
GIS/Production 4
Graphics 2
Administrative Assistant 0.5

Overhead (OH Cost -- including Salary Additives):

OH Rate x DSC of

Fixed Fee (FF):
FF Rate x DSC of

Reimbursables:
Itemized

SubConsultant Total

Prepared By: Eileen Heideman, M.S.

170.55

30.0

Rate
X 28.08
X 23.10
X 19.37
X 29.81
X 21.74
X 22.04
X
X
X
Total DSC =
%x$ 239272
% X $ 2392.72
Date:

DOT Fomm 140-089 EF Exhibit G-1
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b 1684.8

69.3
464.88
119.24

43.48

11.02

$ 2392.72

= 4080.78396

717.816

= 428

= 7619.31996

March 28, 2014




Exhibit G-2A
Subconsultant Fee Determination - Summary Sheet
(Specific Rates of Pay)

Fee Schedule
Subconsultant
SWCA Environmental Consultants
Hourly Overhead Profit Rate
Discipline or Job Title Rate @_1705 % | @_30 % Per Hour

Project Archaeologist 28.08 47.89044 8.424 84.39444
Researcher 23.10 39.39705 6.93 69.42709
Field Archaeclogist 16.37 33.035535 5.811 58.216535
G1S/Production 29.81 50.840955 8.943 89.593055
Graphics 21.74 37.07757 6.522 65.33957
Administrative Assistant 22.04 37.58922 6.612 66.24122
0 0 O

0 0 0

0 0 \

39.39705 0 39.39705

0 0 0

0 0 O

0 0 0

0 0 L

0 0 0

0 0 0

0 0 0O

0 0 &

0 0 0

0 0 O
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Exhibit G-3

Breakdown of Subconsultants Overhead Cost

Account Title

$ Beginning Total

% of Direct Labor

Direct Labor

Overhead Expenses:

FICA

See attached Audit

Unemployment

Health/Accident Insurance

Medical Aid & Industrial Insurance

Holiday/Vacation/Sick Leave

Commission/Bonus/Pension

Total Fringe Benefits

General Overhead:

State B&O Taxes

Insurance

Administration & Time Not Assignable

Printing, Stationery & Supplies

Professional Services

Travel Not Assignable

Telephone & Telegraph Not Assignable

Fees, Dues & Professional Meetings

Utilities & Maintenance

Professional Development

Rent

Equipment Support

Office, Miscellaneous & Postage

Total General Overhead

Total Overhead {General + Fringe)

Overhead Rate (Total Overhead / Direct Labor)
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D o T ransportation Memorandum

December 19, 2013

TO: Erik Jonson, WSDOT Contracts Administrator
MS 47323

FROM: Martha Roach, Agreement Compliance Audit Manager“k
SUBJIECT: SWCA, Inc. Indirect Cost Rate for fiscal year end December 31, 2012

We accept the audit work performed by Eide Bailly LLP related to SWCA’s Indirect Cost
Rate for the above referenced fiscal year. Eide Bailly audited SWCA's indirect costs for
compliance with Federal Acquisition Regulations (FAR), Subpart 31; our office did not
review their audit work.

Based on our acceptance of the CPA’s audit, we are issuing this memo establishing
SWCA'’s Indirect Cost Rate for fiscal year ending December 31, 2012 at 170.55% of
direct labor (rate includes .35% Facilities Cost of Capital).

Costs billed to agreements will still be subject to audit of actual costs, based on the terms

and conditions of the respective agreement.

This was not a cognizant review. Any other entity contracting with the firm is
responsible for determining the acceptability of the Indirect Cost Rate.

If you have any questions, feel free to call me at (360) 705-7006 or via email at
roachma(@dwsdot.wa.gov :

Attachment

cc:  Steve McKemey
File
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Exhibit H
Title VI Assurances

During the performance of this AGREEMENT, the CONSULTANT, for itself, its assignees, and successors in
interest agrees as follows:

1.

Compliance with Regulations: The CONSULTANT shall comply with the Regulations relative to non-
discrimination in federally assisted programs of the AGENCY, Title 49, Code of Federal Regulations, Part
21, as they may be amended from time to time (hereinafter referred to as the “REGULATIONS™), which
are herein incorporated by reference and made a part of this AGREEMENT,

Non-discrimination: The CONSULTANT, with regard to the work performed during the
AGREEMENT, shall not discriminate on the grounds of race, color, sex, or national origin in the selection
and retention of sub-consultants, including procurement of materials and leases of equipment. The
CONSULTANT shall not participate either directly or indirectly in the discrimination prohibited by
Section 21.5 of the REGULATIONS, including employment practices when the AGREEMENT covers a
program set forth in Appendix B of the REGULATIONS.

Solicitations for Sub-consultants, Including Procurement of Materials and Equipment: In all solicitations
either by competitive bidding or negotiations made by the CONSULTANT for work to be performed
under a sub-contract, including procurement of materials or leases of equipment, each potential sub-
consultant or supplier shall be notified by the CONSULTANT of the CONSULTANT’S obligations under
this AGREEMENT and the REGULATIONS relative to non-discrimination on the grounds of race, color,
sex, or national origin.

Information and Reports: The CONSULTANT shall provide all information and reports required by the
REGULATIONS or directives issued pursuant thereto, and shall permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by AGENCY, STATE or
the Federal Highway Administration (FHWA) to be pertinent to ascertain compliance with such
REGULATIONS, orders and instructions. Where any information required of a CONSULTANT is in the
exclusive possession of another who fails or refuses to fumnish this information, the CONSULTANT shall
so certify to the AGENCY, STATE or the FHWA as appropriate, and shall set forth what efforts it has
made to obtain the information.

Sanctions for Non-compliance: In the event of the CONSULTANT"S non-compliance with the non-
discrimination provisions of this AGREEMENT, the AGENCY shall impose such AGREEMENT
sanctions as it, the STATE or the FHWA may determine to be appropriate, including, but not limited to:

. Withholding of payments to the CONSULTANT under the AGREEMENT until the
CONSULTANT complies, and/or;
» Cancellation, termination, or suspension of the AGREEMENT, in whole or in part

DOT Form 140-08¢ EF Exhibit H
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6.

[ncorporation of Provisions: The CONSULTANT shall include the provisions of paragraphs (1) through
(5) in every sub-contract, including procurement of materials and leases of equipment, unless exempt by
the REGULATIONS, or directives issued pursuant thereto. The CONSULTANT shall take such action
with respect to any sub-consultant or procurement as the AGENCY, STATE or FHWA may direct as a
means of enforcing such provisions including sanctions for non-compliance.

Provided, however, that in the event a CONSULTANT becames involved in, or is threatened with,
litigation with a sub~consultant or supplier as a result of such direction, the CONSULTANT may request
the AGENCY and the STATE enter into such litigation to protect the interests of the AGENCY and the
STATE and, in addition, the CONSULTANT may request the United States enter into such litigation to
protect the interests of the United States.



Exhibit |
Payment Upon Termination of Agreement
By the Agency Other Than for
Fault of the Consultant

(Refer to Agreement, Section IX)

Lump Sum Contracts

A final payment shall be made to the CONSULTANT which when added to any payments previousiy made shall
total the same percentage of the Lump Sum Amount as the work completed at the time of termination is to the
total work required for the PROJECT. In addition, the CONSULTANT shall be paid for any authorized extra

work completed.

Cost Plus Fixed Fee Contracts

A final payment shall be made to the CONSULTANT which when added to any payments previously made, shall
total the actual costs plus the same percentage of the fixed fee as the work completed at the time of termination is
to the total work required for the Project. In addition, the CONSULTANT shall be paid for any authorized extra
work completed.

Specific Rates of Pay Contracts

A final payment shall be made to the CONSULTANT for actual hours charged at the time of termination of this
AGREEMENT plus any direct nonsalary costs incurred at the time of termination of this AGREEMENT.

Cost Per Unit of Work Contracts

A final payment shall be made to the CONSULTANT for actual units of work completed at the time of
termination of this AGREEMENT.,

DQOT Form 140-088 EF Exhibitl
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Exhibit J
Alleged Consultant Design Error Procedures

The purpose of this exhibit is to establish a procedure to determine if a consultant’s alleged design error is of a
nature that exceeds the accepted standard of care. In addition, it will establish a uniform method for the resolution
and/or cost recovery procedures in those instances where the agency believes it has suffered some material damage
due to the alleged error by the consultant.

Step 1 — Potential Consultant Design Error(s) is Identified by Agency’s Project Manager

At the first indication of potential consultant design error(s), the first step in the process is for the Agency’s
project manager to notify the Director of Public Works or Agency Engineer regarding the potential
design error(s). For federally funded projects, the Region Highways and Local Programs Engineer
should be informed and involved in these procedures. (Note: The Director of Public Works or Agency
Engineer may appoint an agency staff person other than the project manager, who has not been as
directly involved in the project, to be responsible for the remaining steps in these procedures.)

Step 2 - Project Manager Documents the Alleged Consultant Design Error(s)

After discussion of the alleged design error(s) and the magnitude of the alleged error(s), and with the
Director of Public Works or Agency Engineer’s concurrence, the project manager obtains more detailed
documentation than is normally required on the project. Examples include: all decisions and
descriptions of work; photographs, records of labor, materials and equipment.

Step 3 — Contact the Consultant Regarding the Alleged Design Error(s)

It it is determined that there is a need to proceed further, the next step in the process is for the project
manager to contact the consultant regarding the alleged design error(s) and the magnitude of the alleged
error(s). The project manager and other appropriate agency staff should represent the agency and the
consultant should be represented by their project manger and any personnel (including sub-consultants)
deemed appropriate for the alleged design error(s) issue.

Step 4 — Attempt to Resolve Alleged Design Error with Consultant

After the meeting(s) with the consultant have been completed regarding the consultant’s alleged design
error(s), there are three possible scenarios:

. It is determined via mutual agreement that there is not a consultant design error(s). If
this is the case, then the process will not proceed beyond this point.

. It is determined via mutual agreement that a consultant design error(s) occurred. If this
is the case, then the Director of Public Works or Agency Engineer, or their
representatives, negotiate a settlement with the consultant. The settlement would be
paid to the agency or the amount would be reduced from the consultant’s agreement
with the agency for the services on the project in which
the design error took place. The agency is to provide H&LP, through the Region
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Local Programs Engineer, a summary of the settlement for review and to make
adjustments, if any, as to how the settlement affects federal reimbursements. No
further action is required.

. There is not a mutual agreement regarding the alleged consultant design error(s). The
consultant may request that the alleged design error(s) issue be forwarded to
the Director of Public Works or Agency Engineer for review. If the Director of
Public Works or Agency Engineer, after review with their legal counsel, is not able
to reach mutual agreement with the consultant, proceed to Step 5.

Step 5 — Forward Documents to Highways and Local Programs

For federally funded projects all available information, including costs, should be forwarded through the
Region Highways and Local Programs Engineer to H&LP for their review and consultation with
the FHWA. H&LP will meet with representatives of the agency and the consultant to review the
alleged design error(s), and attempt to find a resolution to the issue. If necessary, H&LP will
request assistance from the Attorney General’s Office for legal interpretation. H&LP will also
identify how the alleged error(s) affects eligibility of project costs for federal reimbursement.

. If mutual agreement is reached, the agency and consultant adjust the scope of work
and costs to reflect the agreed upon resolution. H&LP, in consultation with FHWA,
will identify the amount of federal participation in the agreed upon
resolution of the issue.

. If mutual agreement is not reached, the agency and consultant may seek settlement
by arbitration or by litigation.



Exhibit K
Consultant Claim Procedures

The purpose of this exhibit is to describe a procedure regarding claim(s) on a consultant agreement. The following
procedures should only be utilized on consultant claims greater than $1,000. If the consultant’s claim(s) are a total
of $1,000 or less, it would not be cost effective to proceed through the outlined steps. It is suggested that the
Director of Public Works or Agency Engineer negotiate a fair and reasonable price for the consultant’s claim(s)
that total $1,000 or less.

This exhibit will outline the procedures to be followed by the consultant and the agency to consider a potential
claim by the consultant,

Step 1 — Consultant Files a Claim with the Agency Project Manager

If the consultant determines that they were requested to perform additional services that were outside of the
agreement’s scope of work, they may be entitled to a claim. The first step that must be completed is the
request for consideration of the claim to the Agency’s project manager.

The consultant’s claim must outline the following;:
+  Summation of hours by classification for each firm that is included in the claim;
*  Any correspondence that directed the consultant to perform the additional work;
«  Timeframe of the additional work that was outside of the project scope;

»  Summary of direct labor dollars, overhead costs, profit and reimbursable costs associated with
the additional work; and

= Explanation as to why the consultant believes the additional work was outside of the
agreement scope of work.

Step 2 — Review by Agency Personnel Regarding the Consultant’s Claim for Additional Compensation

After the consultant has completed step 1, the next step in the process is to forward the request to the
Agency’s project manager. The project manager will review the consultant’s claim and will met with
the Director of Public Works or Agency Engineer to determine if the Agency agrees with the claim, If
the FHWA is participating in the project’s funding, forward a copy of the consultant’s claim and the
Agency’s recommendation for federal participation in the claim to the WSDOT Highways and Local
Programs through the Region Local Programs Engineer. If the claim is not eligible for federal
participation, payment will need to be from agency funds.

If the Agency project manager, Director of Public Works or Agency Engineer, WSDOT Highways and
Local Programs (if applicable), and FHWA (if applicable) agree with the consultant’s claim, send a
request memo, including backup documentation to the consultant to either supplement the agreement,
or create a new agreement for the claim. After the request has been approved, the Agency shall write
the supplement and/or new agreement and pay the consultant the amount of the claim. Inform the
consultant that the final payment for the agreement is subject to audit. No further action in needed

regarding the claim procedures.
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If the Agency does not agree with the consultant’s claim, proceed to step 3 of the procedures.
Step 3 — Preparation of Support Documentation Regarding Consultant’s Claim(s)

If the Agency does not agree with the consultant’s ¢laim, the project manager shall prepare a surnmary
for the Director of Public Works or Agency Engineer that included the following:

. Copy of information supplied by the consultant regarding the claim;

. Agency’s summation of hours by classification for each firm that should be included in the
claim;

. Any correspondence that directed the consultant to perform the additional work;

. Agency’s summary of direct labor dollars, overhead costs, profit and reimbursable costs

associated with the additional work;

C Explanation regarding those areas in which the Agency does/does not agree with the
consultant’s claim(s);

. Explanation to describe what has been instituted to preclude future consultant claim(s); and
. Recommendations to resolve the claim.

Step 4 — Director of Public Works or Agency Engineer Reviews Consultant Claim and Agency
Documentation

The Director of Pubic Works or Agency Engineer shall review and administratively approve or
disapprove the claim, or portions thereof, which may include getting Agency Council or
Commission approval (as appropriate to agency dispute resolution procedures). If the project
involves federal participation, obtain concurrence from WSDOT Highways and Local Programs
and FHWA regarding final settlement of the claim. If the claim is not eligible for federal
participation, payment will need to be from agency funds.

Step 5 — Informing Consultant of Decision Regarding the Claim
The Director of Public Works or Agency Engineer shall notify (in writing) the consultant of their final
decision regarding the consultant’s claim(s). Include the final dollar amount of the accepted claim
(s) and rationale utilized for the decision.

Step 6 — Preparation of Supplement or New Agreement for the Consultant’s Claim(s)

The agency shall write the supplement and/or new agreement and pay the consultant the amount of the
claim. Inform the consultant that the final payment for the agreement is subject to audit.



Exhibit M-1(a)
Certification Of Consultant

Project No.
Local Agency
I hereby certify that [am  Gary T. Connor, AIA and duly authorized
representative of the firm of ~ USKH Inc. whose address is
621 West Mallon Avenue, Suite 309, Spokane, WA 99201 and that neither I nor the above

firm I here represent has:

(a) Employed or retained for a commission, percentage, brokerage, contingent fee, or other
consideration, any firm or person (other than a bona fide employee working solely for me or the
above CONSULTANT) to solicit or secure the AGREEMENT;

(b) Agreed, as an express or implied condition for obtaining this contract, to employ or retain the
services of any firm or person in connection with carrying out this AGREEMENT; or

(c) Paid, or agreed to pay, to any firm, organization or person (other than a bona fide employee
working solely for me or the above CONSULTANT) any fee, contribution, donation, or
consideration of any kind for, or in connection with, procuring or carrying out this AGREEMENT;
except as hereby expressly stated (if any);

[ acknowledge that this certificate is to be available to the Washington State Department of
Transportatlon and the Federal nghway Admmlstratlon U.Ss. Depa:tment of Trans portation in

3/28/2014

_d
Signature™=—

Date
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Exhibit M-1(b)
Certification Of Agency Official

I hereby certify that [ am the AGENCY Official of the Local Agency of Kittitas County

Washington, and that the consulting firm or its representative has not been required, directly or indirectly as an
express or implied condition in connection with obtaining or carrying out this AGREEMENT to:

(2) Employ or retain, or agree to employ to retain, any firm or person; or

(b) Pay, or agree to pay, to any firm, person, or organization, any fee, contribution, donation, or
consideration of any kind; except as hereby expressly stated (if any):

[ acknowledge that this certificate is to be available to the Washington State Department of
Transportation and the Federal Highway Administration, U.S. Department of Transportation, in
connection with this AGREEMENT involving participation of Federal-aid highway funds, and is
subject to applicable State and Federal laws, both criminal and civil.

3/28/2014

Dale Signature
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Exhibit M-2
Certification Regarding Debarment, Suspension, and Other Responsibility
Matters-Primary Covered Transactions

I, The prospective primary participant certifies to the best of its knowledge and belief, that it and its
principals:

A Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any federal department or agency;

B. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission or fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (federal, state, or local) transaction or
contract under a public transaction; violation of federal or state antitrust statues or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

C. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (federal, state, or local) with commission of any of the offenses enumerated in paragraph (I)

(B). of this certification; and

D. Have not within a three (3) year period preceding this application/proposal had one or more
public transactions (federal, state, or local) terminated for cause or default.

IL Where the prospective primary participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

Consultant (Firm): USKH Inc.

3/28/2014
{Dale)

£ Official of Consultant
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Exhibit M-3
Certification Regarding The Restrictions
of The use of Federal Funds for Lobbying

The prospective participant certifies, by signing and submitting this bid or propaosal, to the best of his or her
knowledge and belief, that:

1.No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of any Federal
agency, a member of Congress, an officer or employee of Congress, or an employee of a member
of Congress in connection with the awarding of any Federal contract, the making of any Federal
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan,
or cooperative agreement,

2.If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a member of
Congress, an officer or employee of Congress, or an employee of a member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance
with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall

require that the language of this certification be included in ail lower tier subcontracts which
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly.

Consultant (Firm): USKH Inc. i -

3/28/2014 Lf _, // g/
(Dale) ignure) -‘:--' &8 Authorized Official of Consultant
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Exhibit M-4
Certificate of Current Cost or Pricing Data

This is to certify that, to the best of my knowledge and belief, the cost or pricing data (as defined in
section 15.401 of the Federal Acquisition Regulation (FAR) and required under FAR subsection 15.403-4)
submitted, either actually or by specific identification in writing, to the contracting officer or to the
contracting officer's representative in support of Yakima River Canyon Scenic Byway
are accurate, complete, and current as of *#*_This certification includes
the cost or pricing data supporting any advance agreements and forward pricing rate agreements between
the offeror and the Government that are part of the proposal.

*

Firm USKH Inc.

Name Gary T. Connor, ATA, USKH

Title PNW Architectural Manager, Associate

Date of Execution*** March 28, 2014

* Identify the proposal, quotation, request for price adjustment, or other submission involved,
giving the appropriate identifying number (e.g., RFP No.).

** Insert the day, month, and year when price negotiations were concluded and price agreement
was reached.

*¥* Insert the day, month, and year of signing, which should be as close as practicable to the date
when the price negotiations were concluded and the contract price was agreed to.
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