

BOARD OF COUNTY COMMISSIONERS
COUNTY OF KITTITAS
STATE OF WASHINGTON

RESOLUTION NO. 2014 - 146

TO AWARD THE CONTRACT FOR
THE KITTITAS HIGHWAY SAFETY IMPROVEMENTS PROJECT
AND AUTHORIZE THE PUBLIC WORKS DIRECTOR TO EXECUTE SAME

WHEREAS: The Department of Public Works solicited bids for the Kittitas Highway Safety Improvement Project contract in accordance with RCW 36.77.020 Contract Procedures; and

WHEREAS: Sealed bids were opened on September 18, 2014 in the Kittitas County Permit Center, Department of Public Works, 411 N. Ruby Street, Suite 1, Ellensburg, Washington; and

WHEREAS: Four (4) bids were received for the prescribed work. The Director of Public Works recommends the lowest responsive bid be accepted.

NOW, THEREFORE BE IT RESOLVED that the Board of County Commissioners, in the best interest of the public, does hereby award the contract for the Kittitas Highway Safety Improvements Project to Belsaas & Smith in the amount of \$3,978,871.50.


BE IT FURTHER RESOLVED that the Director for the Department of Public Works is authorized to sign the contract documents for said project.


DATED on this 7th day of October, 2014, at Ellensburg, Washington.



BOARD OF COUNTY COMMISSIONERS
KITTITAS COUNTY, WASHINGTON


Paul Jewell, Chair


Gary Berndt, Vice-Chair


Obie O'Brien, Commissioner

ATTEST:


Clerk of the Board

KITITITAS HIGHWAY SAFETY IMPROVEMENTS BID TABULATION

BIDS OPENED PUBLICLY AT 10:00 AM ON SEPTEMBER 18TH, 2014 AT KITITITAS COUNTY PUBLIC WORKS



RESPONSIVE BIDDER CRITERIA
 PROPOSAL COMPLETE
 LOCAL AGENCY SUB CONTRACTOR LIST
 CIPP QUALIFICATIONS
 LOCAL AGENCY PROPOSAL BOND
 LOCAL AGENCY SIGNATURE PAGE - ADDENDA #1 AND #2 A/CNOWLEDGED
 LOCAL AGENCY DISADVANTAGED BUSINESS ENTERPRISE UTILIZATION CERTIFICATION
 LOCAL AGENCY DSE WRITTEN CONFIRMATION DOCUMENT

RESPONSIVE BIDDER CRITERIA				Belsas & Smith Construction Inc.		Pacific Civil & Infrastructure		Apollo Inc.		West Co.			
PROPOSAL COMPLETE													
LOCAL AGENCY SUB CONTRACTOR LIST													
CIPP QUALIFICATIONS													
LOCAL AGENCY PROPOSAL BOND													
LOCAL AGENCY SIGNATURE PAGE - ADDENDA #1 AND #2 ARE ACKNOWLEDGED													
LOCAL AGENCY DISADVANTAGED BUSINESS ENT. EMPRISE UTILIZATION CERTIFICATION													
LOCAL AGENCY DBE WRITTEN CONFIRMATION DOCUMENT													
												ENGINEER'S ESTIMATE	
ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
PREPARATION													
1	MOBILIZATION	L.S.	1	\$ 190,825.00	\$ 190,825.00	\$ 336,000.00	\$ 336,000.00	\$ 338,000.00	\$ 338,000.00	\$ 480,000.00	\$ 480,000.00	\$ 225,000.00	\$ 225,000.00
2	CLEARING AND GRUBBING	L.S.	1	\$ 75,000.00	\$ 75,000.00	\$ 20,000.00	\$ 20,000.00	\$ 28,000.00	\$ 28,000.00	\$ 50,000.00	\$ 50,000.00	\$ 25,000.00	\$ 25,000.00
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	1	\$ 40,000.00	\$ 40,000.00	\$ 22,000.00	\$ 22,000.00	\$ 22,000.00	\$ 22,000.00	\$ 50,000.00	\$ 50,000.00	\$ 25,000.00	\$ 25,000.00
4	REMOVING EXISTING BRIDGE - NAHEUM CULVERT	L.S.	1	\$ 26,000.00	\$ 26,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 10,000.00	\$ 10,000.00	\$ 20,250.00	\$ 20,250.00
5	REMOVING EXISTING BRIDGE - COLEMAN CULVERT	L.S.	1	\$ 24,000.00	\$ 24,000.00	\$ 13,000.00	\$ 13,000.00	\$ 12,000.00	\$ 12,000.00	\$ 10,000.00	\$ 10,000.00	\$ 20,250.00	\$ 20,250.00
6	REMOVING EXISTING BRIDGE - TOWNE DITCH CULVERT	L.S.	1	\$ 24,000.00	\$ 24,000.00	\$ 20,000.00	\$ 20,000.00	\$ 55,000.00	\$ 55,000.00	\$ 50,000.00	\$ 50,000.00	\$ 48,800.00	\$ 48,800.00
7	REMOVING PAINT LINE	L.F.	3,890	\$ 0.50	\$ 1,945.00	\$ 1.20	\$ 4,668.00	\$ 0.70	\$ 2,723.00	\$ 0.40	\$ 1,556.00	\$ 0.50	\$ 1,945.00
8	REMOVE EXISTING CULVERT PIPE - 18 IN. DIAM. AND LARGER	L.F.	456	\$ 21.00	\$ 9,576.00	\$ 5.00	\$ 2,280.00	\$ 6.00	\$ 2,736.00	\$ 10.00	\$ 4,560.00	\$ 8.00	\$ 3,648.00
9	REMOVE EXISTING CULVERT PIPE - UNDER 18 IN. DIAM.	L.F.	313	\$ 23.00	\$ 7,199.00	\$ 0.00	\$ 0.00	\$ 1,565.00	\$ 0.00	\$ 0.00	\$ 1,878.00	\$ 10.00	\$ 3,130.00
GRADING													
10	ROADWAY EXCAVATION INCL. HAUL	C.Y.	11,700	\$ 20.00	\$ 234,000.00	\$ 37.00	\$ 432,900.00	\$ 11.80	\$ 138,060.00	\$ 15.00	\$ 175,500.00	\$ 10.00	\$ 117,000.00
11	SELECT BORROW INCL. HAUL	TON	4,030	\$ 15.00	\$ 60,450.00	\$ 10.00	\$ 40,300.00	\$ 13.00	\$ 52,390.00	\$ 15.00	\$ 60,450.00	\$ 15.00	\$ 60,450.00
12	EMBANKMENT COMPACTION	C.Y.	2,700	\$ 10.00	\$ 27,000.00	\$ 9.00	\$ 24,300.00	\$ 2.85	\$ 7,755.00	\$ 3.00	\$ 8,100.00	\$ 2.50	\$ 6,750.00
DRAINAGE													
13	CHANNEL EXCAVATION INCL. HAUL	C.Y.	255	\$ 25.00	\$ 6,375.00	\$ 27.00	\$ 6,885.00	\$ 19.00	\$ 4,845.00	\$ 15.00	\$ 3,825.00	\$ 30.00	\$ 7,650.00
14	STREAMBED MATERIAL	TON	488	\$ 75.00	\$ 36,600.00	\$ 20.00	\$ 9,760.00	\$ 32.00	\$ 15,616.00	\$ 50.00	\$ 24,400.00	\$ 30.00	\$ 14,640.00
15	LIGHT LOOSE RIPRAP	TON	513	\$ 50.00	\$ 25,650.00	\$ 32.00	\$ 16,416.00	\$ 30.00	\$ 15,390.00	\$ 60.00	\$ 30,780.00	\$ 28.00	\$ 14,364.00
16	SAFETY BARS FOR CULVERT PIPE TYPE 2	L.F.	10	\$ 50.00	\$ 500.00	\$ 82.32	\$ 823.20	\$ 82.00	\$ 820.00	\$ 225.00	\$ 2,250.00	\$ 80.00	\$ 800.00
17	SCHEDULE A CULV. PIPE 12 IN. DIAM.	L.F.	141	\$ 50.00	\$ 7,050.00	\$ 24.00	\$ 3,384.00	\$ 51.00	\$ 7,191.00	\$ 40.00	\$ 5,640.00	\$ 22.00	\$ 3,102.00
18	SCHEDULE A CULV. PIPE 15 IN. DIAM.	L.F.	22	\$ 60.00	\$ 1,320.00	\$ 27.00	\$ 594.00	\$ 65.00	\$ 1,430.00	\$ 30.00	\$ 660.00	\$ 28.00	\$ 616.00
19	SCHEDULE A CULV. PIPE 18 IN. DIAM.	L.F.	1,875	\$ 38.00	\$ 71,350.00	\$ 38.00	\$ 71,350.00	\$ 48.00	\$ 90,000.00	\$ 50.00	\$ 93,750.00	\$ 38.00	\$ 71,350.00
20	SCHEDULE A CULV. PIPE 24 IN. DIAM.	L.F.	218	\$ 58.00	\$ 12,604.00	\$ 58.00	\$ 12,604.00	\$ 57.00	\$ 12,426.00	\$ 70.00	\$ 15,260.00	\$ 55.00	\$ 11,990.00
21	SCHEDULE A CULV. PIPE 30 IN. DIAM.	L.F.	32	\$ 79.00	\$ 2,528.00	\$ 75.00	\$ 2,400.00	\$ 101.00	\$ 3,232.00	\$ 100.00	\$ 3,200.00	\$ 90.00	\$ 2,880.00
22	POLYPROPYLENE STORM SEWER PIPE 15 IN. DIAM.	L.F.	100	\$ 48.00	\$ 4,800.00	\$ 30.00	\$ 3,000.00	\$ 48.00	\$ 4,800.00	\$ 30.00	\$ 3,000.00	\$ 40.00	\$ 4,000.00
23	POLYPROPYLENE STORM SEWER PIPE 18 IN. DIAM.	L.F.	180	\$ 45.00	\$ 8,100.00	\$ 38.00	\$ 6,840.00	\$ 39.00	\$ 7,020.00	\$ 40.00	\$ 7,200.00	\$ 40.00	\$ 7,200.00
24	CL V REINF. CONC. CULV. PIPE 18 IN. DIAM.	L.F.	1,053	\$ 75.00	\$ 78,975.00	\$ 82.00	\$ 86,286.00	\$ 83.00	\$ 87,399.00	\$ 100.00	\$ 105,300.00	\$ 55.00	\$ 57,915.00
25	CL V REINF. CONC. CULV. PIPE 24 IN. DIAM.	L.F.	231	\$ 140.00	\$ 32,340.00	\$ 84.00	\$ 19,404.00	\$ 142.00	\$ 32,802.00	\$ 150.00	\$ 34,650.00	\$ 85.00	\$ 19,625.00
26	CIPP FOR CULVERT PIPE 12 IN. DIAM.	L.F.	137	\$ 75.00	\$ 10,275.00	\$ 83.00	\$ 11,371.00	\$ 71.00	\$ 9,727.00	\$ 55.00	\$ 7,535.00	\$ 90.00	\$ 12,330.00
27	CIPP FOR CULVERT PIPE 15 IN. DIAM.	L.F.	87	\$ 110.00	\$ 9,570.00	\$ 106.00	\$ 9,222.00	\$ 96.00	\$ 9,312.00	\$ 75.00	\$ 6,525.00	\$ 95.00	\$ 8,275.00
28	CIPP FOR CULVERT PIPE 18 IN. DIAM.	L.F.	374	\$ 125.00	\$ 46,750.00	\$ 128.00	\$ 47,872.00	\$ 115.00	\$ 43,010.00	\$ 100.00	\$ 37,400.00	\$ 120.00	\$ 44,880.00
29	CIPP FOR CULVERT PIPE 24 IN. DIAM.	L.F.	270	\$ 170.00	\$ 45,900.00	\$ 170.00	\$ 45,900.00	\$ 185.00	\$ 50,025.00	\$ 145.00	\$ 39,150.00	\$ 110.00	\$ 29,700.00
30	CIPP ACCESS FOR CROSSING NO. 21	L.S.	1	\$ 4,500.00	\$ 4,500.00	\$ 3,275.00	\$ 3,275.00	\$ 3,200.00	\$ 3,200.00	\$ 5,000.00	\$ 5,000.00	\$ 1,500.00	\$ 1,500.00
EXTEND EXISTING CULVERT													
31	ST. STR. PLATE ARCH 12 GAGE 14 FT. 0 IN. SPAN 7 FT. 3 IN. RISE	EACH	23	\$ 3,000.00	\$ 6,900.00	\$ 1,200.00	\$ 27,600.00	\$ 600.00	\$ 13,800.00	\$ 850.00	\$ 19,550.00	\$ 500.00	\$ 11,500.00
32	ST. STR. PLATE ARCH 12 GAGE 18 FT. 0 IN. SPAN 7 FT. 8 IN. RISE	L.F.	104.5	\$ 1,000.00	\$ 104,500.00	\$ 750.00	\$ 78,375.00	\$ 790.00	\$ 83,595.00	\$ 850.00	\$ 88,825.00	\$ 575.00	\$ 60,087.50
33	ST. STR. PLATE ARCH 12 GAGE 18 FT. 0 IN. SPAN 7 FT. 8 IN. RISE	L.F.	75	\$ 1,100.00	\$ 82,500.00	\$ 850.00	\$ 63,750.00	\$ 925.00	\$ 69,375.00	\$ 700.00	\$ 52,500.00	\$ 630.00	\$ 47,250.00
34	CONCRETE SLOPE COLLAR - 14 FT. SPAN	EACH	4	\$ 1,600.00	\$ 6,400.00	\$ 1,100.00	\$ 4,400.00	\$ 3,000.00	\$ 12,000.00	\$ 1,500.00	\$ 6,000.00	\$ 1,100.00	\$ 4,400.00
35	CONCRETE SLOPE COLLAR - 18 FT. SPAN	EACH	2	\$ 2,400.00	\$ 4,800.00	\$ 1,200.00	\$ 2,400.00	\$ 2,800.00	\$ 5,600.00	\$ 3,000.00	\$ 6,000.00	\$ 1,200.00	\$ 2,400.00
36	IRRIGATION CHECK STRUCTURE	EACH	2	\$ 3,000.00	\$ 6,000.00	\$ 5,800.00	\$ 11,600.00	\$ 3,800.00	\$ 7,600.00	\$ 5,000.00	\$ 10,000.00	\$ 1,000.00	\$ 2,000.00
37	CONNECT TO EXISTING PRIVATE IRRIGATION SYSTEM	L.S.	1	\$ 1,800.00	\$ 1,800.00	\$ 800.00	\$ 800.00	\$ 820.00	\$ 820.00	\$ 1,500.00	\$ 1,500.00	\$ 800.00	\$ 800.00
38	SIPHON RECONSTRUCT CROSSING NO. 5	L.S.	1	\$ 34,000.00	\$ 34,000.00	\$ 35,000.00	\$ 35,000.00	\$ 37,000.00	\$ 37,000.00	\$ 100,000.00	\$ 100,000.00	\$ 30,000.00	\$ 30,000.00
39	TOWNE DITCH SIPHON RECONSTRUCTION	L.S.	1	\$ 46,000.00	\$ 46,000.00	\$ 32,000.00	\$ 32,000.00	\$ 47,000.00	\$ 47,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00
40	CROSSING NO. 28 REPAIR/ACCEMENT	L.S.	1	\$ 34,000.00	\$ 34,000.00	\$ 22,000.00	\$ 22,000.00	\$ 20,000.00	\$ 20,000.00	\$ 75,000.00	\$ 75,000.00	\$ 7,500.00	\$ 7,500.00
41	15 IN. DIAM. PVC IRRIGATION PIPELINE EXTENSION	L.S.	1	\$ 2,000.00	\$ 2,000.00	\$ 1,130.00	\$ 1,130.00	\$ 1,260.00	\$ 1,260.00	\$ 5,000.00	\$ 5,000.00	\$ 450.00	\$ 450.00
42	BOX CULVERT EXTENSION CROSSING NO. 32	L.F.	35	\$ 450.00	\$ 15,750.00	\$ 825.00	\$ 28,875.00	\$ 770.00	\$ 27,000.00	\$ 850.00	\$ 29,750.00	\$ 450.00	\$ 15,750.00
43	INLET STRUCTURE CROSSING NO. 32	L.S.	1	\$ 9,000.00	\$ 9,000.00	\$ 9,425.00	\$ 9,425.00	\$ 10,300.00	\$ 10,300.00	\$ 10,000.00	\$ 10,000.00	\$ 4,000.00	\$ 4,000.00
44	EXTEND CROSSING NO. 32	L.F.	35	\$ 250.00	\$ 8,750.00	\$ 187.00	\$ 6,545.00	\$ 170.00	\$ 5,975.00	\$ 25.00	\$ 875.00	\$ 160.00	\$ 5,600.00
45	IRRIGATION STRUCTURE CROSSING NO. 44	L.S.	1	\$ 11,000.00	\$ 11,000.00	\$ 9,525.00	\$ 9,525.00	\$ 9,500.00	\$ 9,500.00	\$ 20,000.00	\$ 20,000.00	\$ 4,000.00	\$ 4,000.00
46	PRECAST REINF. CONC. BOX CULVERT NO. 1 (LYLE CREEK)	L.S.	1	\$ 85,000.00	\$ 85,000.00	\$ 80,000.00	\$ 80,000.00	\$ 107,000.00	\$ 107,000.00	\$ 75,000.00	\$ 75,000.00	\$ 70,000.00	\$ 70,000.00
47	PRECAST REINF. CONC. BOX CULVERT NO. 25	L.S.	1	\$ 125,000.00	\$ 125,000.00	\$ 132,000.00	\$ 132,000.00	\$ 154,000.00	\$ 154,000.00	\$ 154,000.00	\$ 154,000.00	\$ 125,000.00	\$ 125,000.00
48	PRECAST REINF. CONC. BOX CULVERT NO. 39	L.S.	1	\$ 80,000.00	\$ 80,000.00	\$ 87,000.00	\$ 87,000.00	\$ 101,000.00	\$ 101,000.00	\$ 75,000.00	\$ 75,000.00	\$ 117,000.00	\$ 117,000.00
49	FILL PIPE SLEEVE WITH CDP	L.S.	1	\$ 3,000.00	\$ 3,000.00	\$ 4,305.00	\$ 4,305.00	\$ 3,900.00	\$ 3,900.00	\$ 3,500.00	\$ 3,500.00	\$ 1,500.00	\$ 1,500.00

STORM SEWER									
50	CATCH BASIN TYPE 1	EACH	4	1,400.00	5,600.00	1,348.00	5,552.00	1,400.00	5,600.00
51	CONCRETE TO EXISTING STORM DRAIN PIPE	L.S.	1	2,000.00	2,000.00	1,200.00	1,200.00	2,000.00	2,000.00
52	CONCRETE TO EXISTING STORM DRAIN PIPE	L.S.	1	2,000.00	2,000.00	1,200.00	1,200.00	2,000.00	2,000.00
53	MEDIA FILTRATION MANHOLE	L.S.	1	14,000.00	14,000.00	18,000.00	18,000.00	30,000.00	30,000.00
54	LYTE CREEK OUTFALL	L.S.	1	1,000.00	1,000.00	300.00	300.00	900.00	900.00
55	SOLID WALL PVC STORM SEWER PIPE 151 N. DIAM	L.F.	306	30.00	9,180.00	33.50	10,260.00	52.00	15,760.00
56	SHORING - TRENCH SAFETY SYSTEM	L.F.	4,517	1.00	4,517.00	1.00	4,517.00	45.17	1,830.00
57	TRENCH EXCAVATION 12' X 12' X 12' INCL. HAUL	C.Y.	1,000	10.00	10,000.00	11.20	11,200.00	4.00	4,000.00
58	TRENCH EXCAVATION 12' X 12' X 12' INCL. HAUL	C.Y.	436	22.00	9,592.00	24.35	10,615.20	10.00	3,500.00
59	GRAVEL BACKFILL FOR WALL	L.S.	1	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00
60	SET REINFORCING BAR FOR BRIDGE	L.S.	181	4.00	724.00	10.00	1,810.00	1.00	181.00
61	PRECAST REINFORCING CONCRETE SUPER STRUCTURE - TOWNE DITCH	L.S.	1	140,000.00	140,000.00	175,000.00	175,000.00	175,000.00	175,000.00
62	PRECAST REINFORCING CONCRETE SUPER STRUCTURE - TOWNE DITCH	L.S.	1	140,000.00	140,000.00	175,000.00	175,000.00	175,000.00	175,000.00
63	PRECAST REINFORCING CONCRETE THREE SIZED STRUCTURE - NANTUM	L.S.	1	130,000.00	130,000.00	145,000.00	145,000.00	145,000.00	145,000.00
64	PRECAST REINFORCING CONCRETE THREE SIZED STRUCTURE - NANTUM	L.S.	1	130,000.00	130,000.00	145,000.00	145,000.00	145,000.00	145,000.00
65	CONCRETE CLASS 4000 FOR BRIDGE	C.Y.	2.3	1,200.00	2,760.00	1,170.00	2,691.00	815.00	1,915.00
66	CONCRETE CLASS 4000 FOR BRIDGE	C.Y.	2.3	1,200.00	2,760.00	1,170.00	2,691.00	815.00	1,915.00
67	BRIDGE APPROACH SLAB	S.F.	211.7	25.00	5,292.50	300.00	6,351.00	291.00	7,260.00
68	BALLAST	TON	14	35.00	490.00	15.00	210.00	62.00	2,170.00
69	PERMEABLE BALLAST	TON	280	25.00	7,000.00	17.15	4,802.00	41.00	1,148.00
70	CRUSHED SURFACE BASE COURSE	TON	14,600	20.00	292,000.00	14.00	204,400.00	13.25	193,400.00
71	REPLACE CENTRIFUGAL CONCRETE PANEL	C.Y.	122	300.00	36,600.00	366.00	44,772.00	800.00	24,000.00
72	PAVING BITUMINOUS PAVEMENT	S.F.	18,100	3.50	63,350.00	3.50	63,350.00	3.50	63,350.00
73	PAVING BITUMINOUS PAVEMENT	S.F.	18,100	3.50	63,350.00	3.50	63,350.00	3.50	63,350.00
74	PAVING BITUMINOUS PAVEMENT	S.F.	18,100	3.50	63,350.00	3.50	63,350.00	3.50	63,350.00
75	TEMPORARY PAVEMENT RESTORATION	S.F.	1,040	30.00	31,200.00	17.00	17,680.00	43.00	35,420.00
76	ESC LEAD	DAY	50	30.00	1,500.00	100.00	3,000.00	64.00	1,920.00
77	PILE PROTECTION	EACH	8	100.00	800.00	75.00	600.00	80.00	640.00
78	PILE PROTECTION	EACH	8	100.00	800.00	75.00	600.00	80.00	640.00
79	PILE PROTECTION	EACH	8	100.00	800.00	75.00	600.00	80.00	640.00
80	SEEDING FERTILIZING AND MULCHING	ACRE	11.2	1,200.00	13,440.00	1,000.00	11,200.00	1,200.00	13,440.00
81	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
82	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
83	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
84	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
85	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
86	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
87	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
88	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
89	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
90	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
91	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
92	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
93	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
94	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
95	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
96	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
97	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
98	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
99	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
100	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
101	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
102	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
103	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
104	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
105	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
106	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
107	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
108	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
109	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
110	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
111	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
112	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
113	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
114	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
115	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
116	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
117	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
118	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
119	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
120	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
121	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
122	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
123	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
124	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
125	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
126	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
127	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
128	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
129	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
130	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
131	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
132	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
133	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
134	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
135	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
136	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
137	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
138	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
139	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
140	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
141	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
142	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
143	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
144	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
145	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
146	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
147	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
148	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
149	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
150	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
151	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
152	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00	40.00	28,000.00
153	CEMENT CONCRETE TRAFFIC CURB AND GUTTER	L.F.	700	30.00	21,000.00	42.00	29,400.00		