

Cleman Road Bridge Replacement and Badger Pocket Bridge Channel Improvement

BID OPENING

April 24, 2003

Permit Center Conference Room

411 Ruby Street, Suite 1

Ellensburg, Washington

Those Present: Joy Potter, Engineering Tech; Jennifer Steward, Engineering Tech; Kelly Carlson, Administrative Assistant; Shannon Carlson, Deputy Clerk of the Board; and 4 Members of the Public.

Joy Potter opened six sealed bids at 2:00.

6 Bids Received were:

MRM Construction

C Wyss and Sons

Tri-State Construction

Tommer Construction

KLM Construction

One Way Construction

See Bid Tab Attached

APPROVED
5/20/03

**CLEMAN ROAD BRIDGE RECONSTRUCTION &
BADGET POCKET BRIDGE CHANNEL IMPROVEMENT
BID OPENING – APRIL 24, 2003, 2:00 PM**

Project: Replacement of the Cleman Road Bridge and channel improvement of the Badger Pocket Road Bridge over Parke Creek.

- Project has 55 working days
- Federal Wage Rates/Washington State Prevailing (highest)
- Scheduled road closures

Funding: 80% BRAC (federal) funding, remaining local tax dollars

Designers: Nicholls Engineering
Jerome J. Nicholls, P.E, Project Manager

County Staff: Paul D. Bennett, P.E., Director of Public Works
John Nixon, Construction Supervisor
Joy Potter, Contract Administration

Addendum: None

Bond: 5% Bid Bond must be incorporated within the bid package submittal.

Award: Contract will be awarded to the lowest responsible bidder in accordance with the 2002 Standard Specifications, Section 1-02 and 1-03.

Prior to award, the apparent low bidder will be required to comply with Standard Specifications 1-02.15 Pre-Award Information, items 1 and 2.

1. A complete statement of the origin, composition, and manufacture of any or all materials to be used.
2. Samples of these materials for quality and fitness tests.
3. A progress schedule (in a form the Contract Agency requires) showing the order of and time required for the various phases of the work.
4. Names and address of all firms that submitted a bid or quote to the Contractor, as stated on page 98 of specifications.

Award Date: The anticipated award date is May 6, 2003.

4
Joy, Kelly, Smith

**CLEMAN ROAD BRIDGE REPLACEMENT
BRS-A195(001)
AND
BADGER POCKET BRIDGE CHANNEL IMPROVEMENT
BHOS-2019(021)**

Bid Opening April 24, 2001, 2:00 PM
Kittitas County Department of Public Works
411 N. Ruby, Suite 1
Ellensburg, WA 98926

BIDDER	TOTAL BID
MEM Construction	\$258,109 ²⁵
C Wejss & Sons	\$278,825 ⁵⁸
Tri-State Construction	\$349,980 ⁰⁰
Tommer Const.	\$253,068 ⁰⁶
KLM Construction	\$311,837 ⁰⁰
One Way Const.	\$307,532 ⁶⁰

ENGINEER'S ESTIMATE

\$317,919.00

APPARENT LOW BIDDER

Tommer Construction