

STATE OF WASHINGTON
COUNTY ROAD ADMINISTRATION BOARD

RURAL ARTERIAL PROGRAM
PROJECT AGREEMENT FOR CONSTRUCTION PROPOSAL

Submitting County: KITTITAS

Project Number: KITTITAS

Road No. And Sequencer: 2271002

Name of Road: WESTSIDE ROAD

M.P. 01.98 To 05.81

Approval Date: 04-19-07

TOTAL AMOUNT OF AUTHORIZED RATA FUNDS: \$ 2,446,500

IN CONSIDERATION of the allocation by the County Road Administration Board (CRABoard) of rural arterial trust account (RATA) funds to the project in the amount set out above, the county hereby agrees that as condition precedent to payment of any RATA funds allocated at any time to the above referenced project, it accepts and will comply with the terms of this agreement, including the terms and conditions set forth in Chapter 49, Laws of 1983, 1st Ex. Sess. (RCW 36.79); the applicable rules and regulations of the CRABoard (WAC 136-100 et seq.) and all representations made to the CRABoard upon which the fund allocation was based; all of which are familiar to and within the knowledge of the county and are incorporated herein and made a part of this agreement, although not attached. The officer of the county, by his/her signature below, hereby certifies on behalf of the county that matching funds and other funds represented to be committed to the project will be available as necessary to implement the projected development of the project as set forth in the construction proposal prospectus, and acknowledges that funds hereby authorized are for the development of the construction proposal as defined by RCW 36.79.

The county hereby agrees and certifies that:

- (1) It is in compliance with the provisions of WAC ch. 136-150 regarding eligibility for RATA funds. If the county is found not to be in compliance with the provisions of Chapter 150, such non-compliance may be cause for the CRABoard to withdraw or deny the Certificate of Good Practice of that County.
- (2) If the project is reconstruction in scope, the county will gain approval from WSDOT (RCW 43.32) for all deviations from the design standards listed in the Local Agency Guidelines prior to construction.
- (3) If the project is 3R (resurfacing restoration and rehabilitation) in scope, the county will document its design considerations for the proposed improvements in keeping with 3R standards as listed in the Local Agency Guidelines.
- (4) The project will be constructed in accordance with the information furnished to the CRABoard, and the plans and specifications prepared by the county engineer.
- (5) It will notify the CRABoard when a contract has been awarded and/or when construction has started, and when the project has been completed.
- (6) It will reimburse the RATA in the event a project post audit reveals improper expenditure of RATA funds.

If the costs of the project exceed the amount of RATA funds authorized by the CRABoard, set forth above, and the required matching funds and other funds represented by the local agency to be committed to the project, the local agency will pay all additional costs necessary to complete the project as submitted to the CRABoard.

IN CONSIDERATION of the promises and performance of the stated conditions by the county, the CRABoard hereby agrees to reimburse the county from RATA funds allocated, and not otherwise, for its reimbursable costs not to exceed the amount above specified. The CRABoard will reimburse counties on the basis of monthly progress payment vouchers received and approved on individual projects in the order in which they are received in the CRABoard office, and subject to the availability of RATA funds apportioned to the region. Such obligation to reimburse RATA funds extends only to project costs incurred after the date of project approval by the CRABoard, 04-19-07

This agreement supersedes all prior agreements issued using the project and work order numbers listed above and shall be valid and binding only if it is signed and returned to the CRABoard office within 45 days of its mailing by the CRABoard.

COUNTY ROAD ADMINISTRATION BOARD:

KITTITAS COUNTY:

By: 

By: 

Date: 5-18-2010

Date: May 4, 2010