



FIRST FLOOR

FOUNDATION SCHEDULE:

- 1. REFER TO DRAWING 8.0 FOR GENERAL NOTES.
- 2. REFER TO DRAWING 4.0 FOR SHEAR WALL AND HOLD DOWN SCHEDULE, AND TYPICAL SHEAR WALL DETAILS.

FOOTING SCHEDULE

MARK	WIDTH	LENGTH	DEPTH	REAR WAVE	FRONT WAVE
8.0	6'-0"	6'-0"	18"	(0) 88	(0) 88
5.0	6'-0"	5'-0"	1'-4"	(7) 85	(7) 85
5.0	5'-0"	5'-0"	1'-4"	(0) 85	(0) 85
4.5	4'-0"	4'-0"	1'-2"	(7) 84	(7) 84
4.0	4'-0"	4'-0"	1'-2"	(0) 84	(0) 84
3.5	3'-6"	3'-6"	1'-2"	(0) 84	(0) 84
3.0	3'-0"	3'-0"	1'-2"	(4) 84	(4) 84
2.5	2'-6"	2'-6"	1'-2"	(0) 84	(0) 84
2.0	2'-0"	2'-0"	1'-2"	(0) 84	(0) 84
WP2.5	2'-6"	CONT.	1'-2"	(0) 84	NONE
WP2.1	2'-0"	CONT.	2'-0"	(0) 84	NONE
WP2.0	2'-0"	CONT.	1'-2"	(0) 84	NONE
WF1.3	1'-4"	CONT.	8"	(0) 84	NONE
WF1.0	1'-0"	CONT.	8"	(0) 84	NONE

RECEIVED
JUL 13 2022
Kobles County/CDS

J MITCHELL
a + e
MATTHEWS, NORTH CAROLINA
MOORE, NORTH CAROLINA



CASTO SHOP
DEVIN CASTO
561 PALOUSE ROAD CLE ELUM WA 98922

FOUNDATION PLAN

5.0