

**BOARD OF COUNTY COMMISSIONERS
COUNTY OF KITTITAS
STATE OF WASHINGTON**

RESOLUTION NO. 2013 - 113

**TO AWARD THE CONTRACT FOR
THE RUN-OFF ROAD SAFETY PROJECT
AND AUTHORIZE THE PUBLIC WORKS DIRECTOR TO EXECUTE SAME**

WHEREAS: The Department of Public Works solicited bids for the Run-Off Road Safety Project contract in accordance with RCW 36.77.020 Contract Procedures; and

WHEREAS: Sealed bids were opened on September 6, 2013 in the Kittitas County Permit Center, Department of Public Works, 411 N. Ruby Street, Suite 1, Ellensburg, Washington; and

WHEREAS: Two (2) bids were received for the prescribed work. The Director of Public Works recommends the lowest responsive bid be accepted.

NOW, THEREFORE BE IT RESOLVED that the Board of County Commissioners, in the best interest of the public, does hereby award the contract for the Run-Off Road Safety Project to Belsaas & Smith in the amount of \$618,324.00.

BE IT FURTHER RESOLVED that the Director for the Department of Public Works is authorized to sign the contract documents for said project.

DATED on this 17th day of September, 2013, at Ellensburg, Washington.

**BOARD OF COUNTY COMMISSIONERS
KITTITAS COUNTY, WASHINGTON
ABSENT**

Obie O'Brien, Chair

Paul Jewell, Vice-Chair

Gary Berndt, Commissioner



RUN-OFF ROAD SAFETY PROJECT - Bid Opening September 6, 2013 at 10:00 A.M., Opened Publicly at KCPW

				BIDDER #1		BIDDER #2		Engineer's Estimate	
Proposal				Belsaas & Smith		Dirt & Aggregate Interchange			
Local Agency Proposal Bond				x		x			
Local Agency Proposal Signature Page, w/ Acknowledgement of Addendums 1-2				x		x			
ITEM #	Item	Unit	Quantity	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
1	MOBILIZATION	LS	1	\$ 49,000.00	\$ 49,000.00	\$ 81,108.00	\$ 81,108.00	\$ 60,000.00	\$ 60,000.00
2	CLEARING AND GRUBBING	LS	1	\$ 6,000.00	\$ 6,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
3	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS	1	\$ 9,000.00	\$ 9,000.00	\$ 7,655.00	\$ 7,655.00	\$ 7,500.00	\$ 7,500.00
4	REMOVING GUARDRAIL	LF	1,928	\$ 3.00	\$ 5,784.00	\$ 5.00	\$ 9,640.00	\$ 5.00	\$ 9,640.00
5	REMOVING GUARDRAIL ANCHOR	EA	16	\$ 325.00	\$ 5,200.00	\$ 300.00	\$ 4,800.00	\$ 300.00	\$ 4,800.00
6	ROADWAY EXCAVATION INCL HAUL	CY	2,506	\$ 16.00	\$ 40,096.00	\$ 20.00	\$ 50,120.00	\$ 9.00	\$ 22,554.00
7	EMBANKMENT COMPACTION	CY	115	\$ 5.00	\$ 575.00	\$ 10.00	\$ 1,150.00	\$ 1.00	\$ 115.00
8	SCH A CULV PIPE 18 IN DIA	LF	120	\$ 75.00	\$ 9,000.00	\$ 123.00	\$ 14,760.00	\$ 47.00	\$ 5,640.00
9	CRUSHED SURFACING BASE COURSE	TN	1,524	\$ 22.00	\$ 33,528.00	\$ 25.00	\$ 38,100.00	\$ 17.00	\$ 25,908.00
10	HMA CL 1/2 IN PG 64-28	TN	696	\$ 103.00	\$ 71,688.00	\$ 110.00	\$ 76,560.00	\$ 105.00	\$ 73,080.00
11	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EA	12	\$ 2,560.00	\$ 30,720.00	\$ 3,000.00	\$ 36,000.00	\$ 3,000.00	\$ 36,000.00
12	BEAM GUARDRAIL TYPE 31 8 ft POST	LF	3,226	\$ 28.00	\$ 90,328.00	\$ 28.00	\$ 90,328.00	\$ 26.00	\$ 83,876.00
13	BEAM GUARDRAIL TYPE 31	LF	734	\$ 26.00	\$ 19,084.00	\$ 22.00	\$ 16,148.00	\$ 22.50	\$ 16,515.00
14	BEAM GUARDRAIL TYPE 31 TRANSITION SECTION	EA	8	\$ 3,750.00	\$ 30,000.00	\$ 3,500.00	\$ 28,000.00	\$ 2,500.00	\$ 20,000.00
15	BRIDGE RAIL RETROFIT	LS	1	\$ 158,000.00	\$ 158,000.00	\$ 224,500.00	\$ 224,500.00	\$ 190,000.00	\$ 190,000.00
16	FLEXIBLE GUIDE POST	EA	102	\$ 40.00	\$ 4,080.00	\$ 45.00	\$ 4,590.00	\$ 32.50	\$ 3,315.00
17	PAINT LINE	LF	1,948	\$ 1.25	\$ 2,435.00	\$ 2.00	\$ 3,896.00	\$ 2.00	\$ 3,896.00
18	PERMANENT SIGNING	LS	1	\$ 4,500.00	\$ 4,500.00	\$ 5,000.00	\$ 5,000.00	\$ 2,000.00	\$ 2,000.00
19	PROJECT TEMPORARY TRAFFIC CONTROL	LS	1	\$ 36,000.00	\$ 36,000.00	\$ 28,000.00	\$ 28,000.00	\$ 36,000.00	\$ 36,000.00
20	CONSTRUCTION SIGNS CLASS A	SF	128	\$ 13.00	\$ 1,664.00	\$ 20.00	\$ 2,560.00	(Not Provided in Original Engineer's Estimate)	\$ -
21	SEEDING, FERTILIZING, AND MULCHING	AC	1	\$ 3,300.00	\$ 3,300.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
22	SPILL CONTROL & COUNTERMEASURE PLAN	LS	1	\$ 400.00	\$ 400.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00
23	MONUMENT CASE AND COVER	EA	1	\$ 700.00	\$ 700.00	\$ 500.00	\$ 500.00	\$ 420.00	\$ 420.00
24	MAILBOX SUPPORT TYPE 1	EA	3	\$ 420.00	\$ 1,260.00	\$ 500.00	\$ 1,500.00	(Quantity of 1 Each in Original Engineer's Estimate)	\$ 500.00
25	SAWCUT EXISTING PAVEMENT	LF	491	\$ 2.00	\$ 982.00	\$ 3.00	\$ 1,473.00	(Original Engineer's Estimate was \$1.50 per LF x 566 LF)	\$ 849.00
26	MINOR CHANGES	EST	5,000	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00
	TOTAL BID			\$ 618,324.00		\$ 742,888.00		\$ 619,108.00	